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brush, wire, grade stakes and other objects which would interfere with planting and maintenance
operations. Verify grades established during final soil preparation as true to finish contours shown, and
maintain such areas until the directive to begin planting. Level undulations or irregularities in the surface
resulting from soil amendment operations prior to planting.

Examination: Examine the subgrade and conditions including elevations and extent of rubble under which
landscape work items are to be installed. Advise Owner and Landscape Architect of problems. Do not
proceed with the work until satisfactory conditions have been corrected. Verify that prepared subsoil and
planters are ready to receive work. Saturate soil with water to test drainage.

Preparation of Subsoil: Eliminate uneven areas and low spots. Remove debris, roots, branches, and
stones, in excess of Yz inch in size. Remove subsoil contaminated with petroleum products. Scarify subsoil
to a depth of 3 inches where topsoil is scheduled. Scarify in areas where equipment used for hauling and
spreading topsoil has compacted soil. Lay out individual perennial locations and areas for multiple
plantings. Stake locations and outline areas and secure Landscape Architect’s acceptance before start of
planting work. Make minor adjustments as may be requested.

Planting:

Excavation, Setting, and Planting: All backfill for plantings shall be done with specified soil mix. Brace
plants rigidly in position until the planting soil has been tamped solidly around the ball and roots. Tamp
thoroughly before installing remainders of the planting soil to the top of pits, eliminating all air pockets.

Container Plants: Being careful not to damage root balls, set container grown stock as specified for balled
and burlapped work. Remove containers from sites and legally dispose of off-site.

Initial Watering: Thoroughly water all plantings saturating the rootballs immediately after planting, the same
day as planting. Consult with Engineer on watering methods. If using the injection water method with a
“‘Ross Root-Feeder”, apply using low volume.

Relationship to Grade: After planting and settlement, plants shall bear the same relationship to finish grade
as they did in the nursery. Where soil mix exceeds 4” in depth between drainage course and bottom of root
balls, install high enough to achieve this relationship after settlement.

Forming Basins: Smooth planting areas to conform to specified grades after full settlement has occurred
and mulch has been applied. Form a shallow saucer around shrubs, 3" deep capable of holding water
about each plant by depressing soil slightly below finished grades. Raise basin rims above general finished
grades on low sides of sloped areas by placing topsoil around the edge of each pit.

The Contractor shall maintain plant life for one (1) year after the Date of Substantial Completion. Maintain
plant life immediately after placement. Continue maintenance until termination of warranty period. Inspect
plants for watering needs at least twice each week and water as necessary during maintenance period to
final acceptance.

Maintenance shall include:

1. Monitor irrigation schedule with Owner.

2. Pruning, including removal of dead or broken branches and treatment of pruned areas or other wounds.

3. Disease control.
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4. Maintaining wrapping. Repair or replace accessories when required.
5. Replacement of mulch.
6. Resetting of plants to proper grades or upright positions if necessary.

7. Maintaining planting bed “v-cut” edges.

Clean Up and Restoration:

During landscape work, store materials and equipment where directed. Keep pavements clean and work
area in an orderly condition. Protect landscape work and materials from damage due to landscape
operations, operations by other contractors and trades and trespassers. Maintain protection during
installation and maintenance periods. Treat, repair, or replace damaged landscape work as directed

Final Inspection and Acceptance:

At the completion of all planting work, and before the beginning of the warranty period, the initial inspection
shall be performed. The landscape work may be observed from acceptance in parts agreeable to the
Landscape Architect, provided the work offered for observation is complete, including maintenance, and
that the area comprises one complete entire area of substantial size. The Contractor shall request the
Landscape Architect in writing for a formal inspection of the planting work. At the time of inspection, the
Contractor shall have all planting areas under the contract free of weeds and neatly cultivated. If a number
of plants are sickly or dead at the time of inspection or, if in the Landscape Architect’s opinion,
workmanship is unacceptable, written notice will be given by the Landscape Architect to the Contractor in
the form of a punch list, which itemizes necessary planting replacements and/or deficiencies to be fixed.
The Contractor’s responsibility for maintenance of all the plants shall be extended until replacements are
made or other deficiencies are corrected. All dead and unsatisfactory plants shall be removed promptly
from the project. Replacements shall conform in all respects to the specifications for new plants and shall
be placed in the same manner. If after the inspection the Landscape Architect is of the opinion that all work
has been performed as per the Drawings and Specifications and that all the plant materials are in
satisfactory growing condition, he/she will give the Contractor written notice of acceptance and
commencement of the warranty period.

Final Clean Up:

At the time of final inspection of work, and before final acceptance, clean any paved areas that are dirty or
stained due to work of this section by sweeping or washing, and remove any stains.

Method of Measurement: This work shall be measured in place per unit.

Basis of Payment: This work shall be paid for at the contract unit price per UNIT for PERENNIAL PLANTS,
ORNAMENTAL TYPE, GALLON POT, PERENNIAL PLANTS, PRAIRIE TYPE, GALLON POT and for
PERENNIAL PLANTS, SEDGE MEADOW TYPE, GALLON POT which shall include all labor, hardware,
materials, and equipment to complete the work.

Code #
SHRUB, ROSA MEIPSIDUE (FIRE RED MEIDLANE ROAD), 2' HEIGHT, BALLED AND BURLAPPED
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This work shall consist of furnishing, transporting, and planting shrubs as shown in the plans.

Shrubs shall be installed by an experienced installer who has completed installation of shrubs previously.
Reference information regarding shrubs can be obtained from the NAA (National Arborist Association) -
Pruning Standards for Shade Trees, and from the publication: ANSI Z60.1 - Nursery Stock. The Contractor
shall submit Contractor’s list of past experience on comparable projects within the past five- (5) years,
copies of all chemical applicator’s licenses, and names and qualifications of key personnel at time of bid.
Contractor shall have a current spray applicator’s license and use a licensed applicator for all spraying
operations. Submit at time of bid.

The Contractor shall submit a planting schedule showing scheduled dates for each type of planting of the
site. The Contractor shall also submit typewritten instructions recommending procedures to be established
for the annual maintenance of landscape work. The Landscape Architect shall receive copies of all
instructions when issued.

Conformance with Laws: Comply with any State or Federal laws including regarding inspection of plant
materials for plant diseases and insect infestation and use of agricultural chemicals. Any required
inspection certificates shall accompany each shipment and on arrival, be filed with the Engineer. Each shall
be the Contractor’s responsibility to conform to all federal, state, and local rules and regulations governing
the transportation of plant materials. The Department of Agriculture, Division of Plant Industries may have
such information.

Nursery Qualification: Nursery must be a company specializing in growing and cultivating of plants with five
(5) years experience.

Delivery Storage and Handling:

Packaged Materials: Deliver packaged materials in manufacturer’s containers showing weight, analysis
and name of manufacturer. Protect materials from deterioration during delivery, and while stored at the
site.

Provide freshly dug shrubs. Do not use shrubs which have been in cold storage or heeled-in. Provide
balled and burlapped plants. Dig plants designated (B&B) in plant list with firm, natural balls of earth of
sufficient diameter and depth (as shown in Plant Schedule) to encompass the fibrous and feeding root
system necessary for full recovery of plant. Firmly wrap balls with burlap or similar material and bind with
twine, cord, or wire mesh. Where necessary to prevent breaking or cracking of ball during process of
planting, secure ball to a platform. During shipment, protect plants with tarpaulin or other suitable covering
against excessive drying from sun and wind. Cover balls of (B&B) plants that cannot be planted
immediately upon delivery with moist soil or mulch or other protection from drying. Water plants as
necessary until planted. If planting is delayed more than six hours set plants in shaded area. Protect plant
foliage of shrubs with anti-desiccant prior to transportation.

Plants will be rejected if the ball of earth surrounding roots has been disturbed or damaged prior to or
during planting.

Source: Plants shall be nursery grown, not field collected, in accordance with good horticultural practices,
root pruned within the last two years. Sources of all plant materials shall be within a 200-mile radius of the
site, or if not available, from locations approved by the Engineer.

Plant Hardiness: All plants provided by the contractor shall be grown under climate conditions similar to
those in the locality of the project for at least two years. Plants are to be from sources which are located in
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Hardiness Zones 5a or 4b, as interpreted by the Engineer form the United States Department of Agriculture,
USDA Plant Hardiness Zone Map Miscellaneous Publication Number 1475.

Quality: All plants shall be true to genus, species, and variety and have a normal habit of growth. They
shall be sound, healthy, and vigorous, well branched and densely foliated when in leaf, be free of disease,
insect pests, eggs, or larvae, and have healthy well-developed root systems. They shall be free from
physical damage or adverse conditions that would prevent thriving with the specified result. They shall be
of specimen quality, exceptionally heavy, symmetrical, tightly knit and so trained or favored in development
and appearance as to be unquestionably and outstandingly superior in form, number of branches,
compactness and symmetry. Undergrown, overgrown or root bound plants are not acceptable quality. All
plants shall show evidence of satisfactory growth prior to Final Acceptance.

Shrubs: Full plants with many branches after planting and free of objectionable disfigurements. All shrubs
shall be Balled and Burlaped (B&B), except those that are labeled to be from containers on the Plans. Bare
root plants are not acceptable.

Size: Conform to the measurements specified in the Plant List or on the plans measured before pruning
when their branches are in their normal positions. Height and spread dimensions specified refer to the
main body of the plant and not from root tips to top. A cane is considered a primary stem that starts from
close to the ground or at a point not higher than one-fourth (1/4) the height. Plants that meet the
measurements specified, but do not possess a normal balance between height and spread, are not
acceptable quality.

Substitutions: Substitutions may be permitted, only if proof is submitted that any plant specified is not
obtainable. Such proof shall be submitted in writing and shall contain the telephone logged time of call,
nursery name and telephone number, with a minimum of one dozen nurseries called. Unavailability will be
subject to verification by the Engineer. If not available, a proposal will be considered for use of nearest
equivalent size of variety with an equitable adjustment of contract price.

Accessories:

Wrapping Materials: Burlap of first quality at least 8 ounces in weight, not less than 6” nor more than 10” in
width, or heavy crepe paper or such other material as may be approved.

Anti-Desiccant: Emulsion type, film-forming agent similar to Dowax by Dow Chemical Co., or Wilt-Pruf by
Nursery Specialty Products, Inc., Croton Falls, New York, designed to permit transpiration but retard
excessive loss of moisture from plants. Deliver in manufacturer’s fully identified containers and mix and use
in accordance with manufacturer’s instructions.

Job Conditions:

Site Observation: Installer must examine the subgrade, including rubble conditions, verify the elevations,
observe the conditions under which work is to be performed, and notify the Landscape Architect and Owner
of unsatisfactory conditions. Proceeding with the work constitutes acceptance of existing or corrected
conditions.

Scheduling: Proceed with and complete the landscape work as rapidly as portions of the site become
available, working within the seasonal limitations for each kind of landscape work required.

Environmental Requirements: Do not install plant life when ambient temperatures may drop below 35
degrees Fahrenheit or rise above 90 degrees Fahrenheit. Do not install plant life when wind velocity
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exceeds 30 mph.

Planting Time: Plant or install materials during normal planting seasons for each type of landscape work
required. Correlate planting with specified maintenance periods. Planting season for shrubs is from
October 1 to November 15 (Fall) and April 15 to June 1 (Spring). On the full responsibility of the Contractor,
planting operations may be conducted under unseasonable conditions without additional compensation.

Execution:

Prior to planting, clear surfaces of trash, debris, and stones larger than 1-1/2” in diameter, and all roots,
brush, wire, grade stakes and other objects which would interfere with planting and maintenance
operations. Verify grades established during final soil preparation as true to finish contours shown, and
maintain such areas until the directive to begin planting. Level undulations or irregularities in the surface
resulting from soil amendment operations prior to planting.

Examination: Examine the subgrade and conditions including elevations and extent of rubble under which
landscape work items are to be installed. Advise Owner and Landscape Architect of problems. Do not
proceed with the work until satisfactory conditions have been corrected. Verify that prepared subsoil and
planters are ready to receive work. Saturate soil with water to test drainage.

Preparation of Subsoil: Eliminate uneven areas and low spots. Remove debris, roots, branches, and
stones, in excess of Yz inch in size. Remove subsoil contaminated with petroleum products. Scarify subsoil
to a depth of 3 inches where topsoil is scheduled. Scarify in areas where equipment used for hauling and
spreading topsoil has compacted soil. Lay out individual shrub locations and areas for multiple plantings.
Stake locations and outline areas and secure Landscape Architect’s acceptance before start of planting
work. Make minor adjustments as may be requested.

Excavation for Shrubs: Excavate pits and beds with vertical sides and with bottom of excavation slightly
raised at center to provide proper drainage. Loosen hard subsoil in bottom of excavation. Pits for shrubs
shall be at least one (1) foot greater in diameter than the ball and shall be a minimum of sixteen (16) inches
deep. Contractor shall excavate additional depth, if necessary, to provide a minimum pit depth of six (6)
inches deeper than the ball. Do not mix planting soil or use as backfill unless authorized to do so. Fill
excavations for shrubs with water and allow to percolate out before planting. If excavations indicate
inadequate drainage, advise Landscape Architect immediately. Dig plant pits and have soil for planting
ready before plants are delivered.

Planting:

Excavation, Setting, and Planting: Excavate soil mix for the installation of plantings. Being careful not to
damage root balls, set shrubs in centers of pits on layers of soil mix, plumb and straight and at such a level
that, after settlement, the crown to the shrub root balls shall be at finish grades. All backfill for plantings
shall be done with specified soil mix. Brace plants rigidly in position until the planting soil has been tamped
solidly around the ball and roots. Tamp thoroughly before installing remainders of the planting soil to the
top of pits, eliminating all air pockets.

Balled and Burlapped Plants: For balled and burlapped plants, loosen ropes and burlap wraps at the top of
plant, but leave burlap wrapping and ropes intact around balls to facilitate adjustments.

Initial Watering: Thoroughly water all plantings saturating the rootballs immediately after planting, the same
day as planting. Consult with Engineer on watering methods. If using the injection water method with a
“‘Ross Root-Feeder”, apply using low volume.
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Relationship to Grade: After planting and settlement, plants shall bear the same relationship to finish grade
as they did in the nursery. Where soil mix exceeds 4” in depth between drainage course and bottom of root
balls, install high enough to achieve this relationship after settlement.

Forming Basins: Smooth planting areas to conform to specified grades after full settlement has occurred
and mulch has been applied. Form a shallow saucer around shrubs, 3" deep capable of holding water
about each plant by depressing soil slightly below finished grades. Raise basin rims above general finished
grades on low sides of sloped areas by placing topsoil around the edge of each pit.

The Contractor shall maintain plant life for one (1) year after the Date of Substantial Completion. Maintain
plant life immediately after placement. Continue maintenance until termination of warranty period. Inspect
plants for watering needs at least twice each week and water as necessary during maintenance period to
final acceptance.

Maintenance shall include:

1. Monitor irrigation schedule with Owner.

2. Pruning, including removal of dead or broken branches and treatment of pruned areas or other wounds.
3. Disease control.

4. Maintaining wrapping. Repair or replace accessories when required.

5. Replacement of mulch.

6. Resetting of plants to proper grades or upright positions if necessary.

7. Maintaining planting bed “v-cut” edges.

Clean Up and Restoration:

During landscape work, store materials and equipment where directed. Keep pavements clean and work
area in an orderly condition. Protect landscape work and materials from damage due to landscape
operations, operations by other contractors and trades and trespassers. Maintain protection during
installation and maintenance periods. Treat, repair, or replace damaged landscape work as directed

Final Inspection and Acceptance:

At the completion of all planting work, and before the beginning of the warranty period, the initial inspection
shall be performed. The landscape work may be observed from acceptance in parts agreeable to the
Landscape Architect, provided the work offered for observation is complete, including maintenance, and
that the area comprises one complete entire area of substantial size. The Contractor shall request the
Landscape Architect in writing for a formal inspection of the planting work. At the time of inspection, the
Contractor shall have all planting areas under the contract free of weeds and neatly cultivated. If a number
of plants are sickly or dead at the time of inspection or, if in the Landscape Architect’s opinion,
workmanship is unacceptable, written notice will be given by the Landscape Architect to the Contractor in
the form of a punch list, which itemizes necessary planting replacements and/or deficiencies to be fixed.
The Contractor’s responsibility for maintenance of all the plants shall be extended until replacements are
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made or other deficiencies are corrected. All dead and unsatisfactory plants shall be removed promptly
from the project. Replacements shall conform in all respects to the specifications for new plants and shall
be placed in the same manner. If after the inspection the Landscape Architect is of the opinion that all work
has been performed as per the Drawings and Specifications and that all the plant materials are in
satisfactory growing condition, he/she will give the Contractor written notice of acceptance and
commencement of the warranty period.

Final Clean Up:

At the time of final inspection of work, and before final acceptance, clean any paved areas that are dirty or
stained due to work of this section by sweeping or washing, and remove any stains.

Method of Measurement: This work shall be measured in place per each.

Basis of Payment: This work shall be paid for at the contract unit price per EACH for SHRUB ROSA
MEIPSIDUE (FIRE RED MEIDILAND ROAD), 2' HEIGHT, BALLED AND BURLAPPED which shall include
all labor, hardware, materials, and equipment to complete the work.

PAVEMENT MARKING REMOVAL

This work will be considered incidental to the pavement marking pay items and no additional compensation
will be allowed.
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State of lllinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
| Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by
the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor’s
general liability insurance policy in accordance with Article 107.27:

City of Kankakee

| The entities listed above and their officers, employees, and agents shall be indemnified and
held harmless in accordance with Article 107.26.
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COMPENSABLE DELAY COSTS (BDE)

Effective: June 2, 2017
Revised: April 1, 2019

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.

(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs,

escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two
Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion | Article 108.08(b)(1) or ¢ K extensi f contract ti di
Date Article 108.08(b)(7) wo week extension of contract time, according
to Article 108.08.

Working Days

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel

Up to $5,000,000 One Project Superintendent
One Project Manager,

Over $ 5,000,000 - One Project Superintendent or

up to $25,000,000 Engineer, and
One Clerk
One Project Manager,

Over $25,000,000 - ! .

up to $50.000.000 One PrOJ_ect Superintendent,
One Engineer, and
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One Clerk

One Project Manager,

Two Project Superintendents,
One Engineer, and

One Clerk

Over $50,000,000

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

80384
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform 6.00 % of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means
the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work

commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the

24



bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be reviewed by the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total

dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.
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(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.
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DISPOSAL FEES (BDE)
Effective: November 1, 2018
Replace Articles 109.04(b)(5) — 109.04(b)(8) of the Standard Specifications with the following:

“(5) Disposal Fees. When the extra work performed includes paying for disposal fees at a
clean construction and demolition debris facility, an uncontaminated soil fill operation or
a landfill, the Contractor shall receive, as administrative costs, an amount equal to five
percent of the first $10,000 and one percent of any amount over $10,000 of the total
approved costs of such fees.

(6) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

(7) Statements. No payment will be made for work performed on a force account basis until
the Contractor has furnished the Engineer with itemized statements of the cost of such
force account work. Statements shall be accompanied and supported by invoices for all
materials used and transportation charges. However, if materials used on the force
account work are not specifically purchased for such work but are taken from the
Contractor’s stock, then in lieu of the invoices, the Contractor shall furnish an affidavit
certifying that such materials were taken from his/her stock, that the quantity claimed
was actually used, and that the price and transportation claimed represent the actual
cost to the Contractor.

Iltemized statements at the cost of force account work shall be detailed as follows.
a. Name, classification, date, daily hours, total hours, rate, and extension for each
laborer and foreman. Payrolls shall be submitted to substantiate actual wages paid if

so requested by the Engineer.

b. Designation, dates, daily hours, total hours, rental rate, and extension for each unit of
machinery and equipment.

c. Quantities of materials, prices and extensions.
d. Transportation of materials.

e. Cost of property damage, liability and workmen’s compensation insurance premiums,
unemployment insurance contributions, and social security tax.

(8) Work Performed by an Approved Subcontractor. When extra work is performed by an
approved subcontractor, the Contractor shall receive, as administrative costs, an amount
equal to five percent of the total approved costs of such work with the minimum payment
being $100.
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(9) All statements of the cost of force account work shall be furnished to the Engineer not

80402

later than 60 days after receipt of the Central Bureau of Construction form “Extra Work
Daily Report”. If the statement is not received within the specified time frame, all
demands for payment for the extra work are waived and the Department is released
from any and all such demands. It is the responsibility of the Contractor to ensure that
all statements are received within the specified time regardless of the manner or method

of delivery.”
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ELECTRIC SERVICE INSTALLATION (BDE)
Effective: January 1, 2020
Revise Article 804.04 of the Standard Specifications to read:

“804.04 Installation. The electric service installation shall extend from the existing utility
owned transformer to the point of cable termination of the incoming power at the controller
enclosure.

The Contractor shall ascertain the work being provided by the electric utility and shall provide
all additional material and work required to complete the electric service installation while meeting
the requirements of the utility. Unless otherwise required by the utility, grounding shall be
according to Section 806, raceways shall be according to Sections 810 — 812, and conductors
shall be according to Sections 817 — 818.

The electric service installation shall include an appropriate service disconnect and when
required, metering. Metering shall include all metering material, including potential and current
transformers. The metering and service disconnect shall be installed remote to the controller
enclosure where possible.

The total length of aerial and underground service between the controller enclosure and utility
transformer shall not exceed 250 ft (76 m). The service pole or structure and controller shall be
located adjacent to the right-of-way line or a minimum distance of 30 ft (9 m) from the edge of
pavement. The exact location will be established by the Engineer.

Specific requirements for aerial and underground electric service installations shall be as
follows.

(a) Aerial Electric Service. The aerial service shall be mounted on a wood pole, along with a
weatherhead, disconnect switch, meter base (if required), and all appurtenances to
complete the installation.

The wood pole shall be installed according to Article 830.03(c), except the pole shall be a
minimum of 25 ft (7.5 m) in length and shall be increased as necessary to maintain ground
clearance.
(b) Underground Electric Service.
(1) Ground Mounted Service. The ground mounted service shall be installed on a
corrosion resistant pedestal or structure with a service disconnect switch, meter base
(if required), and all appurtenances to complete the installation.

(2) Pole Mounted Service. The service shall be installed on a 12 ft (3.7 m) wood pole on
which the meter base (if required) and service disconnect switch shall be channel
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mounted. The wood pole shall be installed according to Article 830.03(c), except the
pole shall be plumb.

(c) Conduit Protection. Feeder conductors in PVC conduit on the service pole or structure
shall be protected by galvanized steel “U” guard. When on a pole, the “U” guard shall be
attached with 3/8 in. x 3 in. (M10 x 75 mm) galvanized steel lag bolts.”

Revise Article 804.05 of the Standard Specifications to read:

“804.05 Basis of Payment. This work will be paid for at the contract unit price per each for
ELECTRIC SERVICE INSTALLATION.

For aerial electric service, work on the utility side of the weatherhead at the service pole will
be paid for according to Article 109.04 when not provided by the utility company.

For underground electric service, work on the utility side of the service pole, pedestal, or
structure where the service cables penetrate the ground will be paid for according to
Article 109.04 when not provided by the utility company.

Any charges by the utility company to provide electrical service will be paid for according to
Article 109.05.”

80421
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EMULSIFIED ASPHALTS (BDE)
Effective: August 1, 2019
Revise Article 1032.06 of the Standard Specifications to read:

“1032.06 Emulsified Asphalts. Emulsified asphalts will be accepted according to the
current Bureau of Materials Policy Memorandum, “Emulsified Asphalt Acceptance Procedure”.
These materials shall be homogeneous and shall show no separation of asphalt after thorough
mixing, within 30 days after delivery, provided separation has not been caused by freezing. They
shall coat the aggregate being used in the work to the satisfaction of the Engineer and shall be
according to the following requirements.

(a) Anionic Emulsified Asphalt. Anionic emulsified asphalts RS-1, RS-2, HFRS-2, SS-1h, and
SS-1 shall be according to AASHTO M 140, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(b) Cationic Emulsified Asphalt. Cationic emulsified asphalts CRS-1, CRS-2, CSS-1h, and
CSS-1 shall be according to AASHTO M 208, except as follows.

(1) The cement mixing test will be waived when the emulsion is being used as a tack coat.

(2) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(c) High Float Emulsion. High float emulsions HFE-90, HFE-150, and HFE-300 are medium
setting and shall be according to the following table.

Test HFE-90 HFE-150 HFE-300
Viscosity, Saybolt Furol, at 122 °F (50 °C),
(AASHTO T 59), SFS ¥ 50 min. 50 min. 50 min.
Sieve Test, No. 20 (850 pum), retained on
sieve, (AASHTO T 59), % 0.10 max. 0.10 max. 0.10 max.
Storage Stability Test, 1 day,
(AASHTO T 59), % 1 max. 1 max. 1 max.
Coating Test (All Grades),
(AASHTO T 59), 3 minutes stone coated thoroughly
Distillation Test, (AASHTO T 59):
Residue from distillation test to
500 °F (260 °C), % 65 min. 65 min. 65 min.
Qil distillate by volume, % 7 max. 7 max. 7 max.
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Characteristics of residue from distillation
test to 500 °F (260 °C): Penetration at
77 °F (25 °C), (AASHTO T 49), 100 g,

5 sec, dmm 90-150 150-300 300 min.
Float Test at 140 °F (60 °C),
(AASHTO T 50), sec. 1200 min. 1200 min. 1200 min.

1/ The emulsion shall be pumpable.

(d) Penetrating Emulsified Prime. Penetrating Emulsified Prime (PEP) shall be according to
AASHTO T 59, except as follows.

Test Result
Viscosity, Saybolt Furol, at 77 °F (25 °C), SFS 75 max.
Sieve test, retained on No. 20 (850 um) sieve, % 0.10 max.
Distillation to 500 °F (260 °C) residue, % 38 min.
Qil distillate by volume, % 4 max.

The PEP shall be tested according to the current Bureau of Materials lllinois Laboratory
Test Procedure (ILTP), "Sand Penetration Test of Penetrating Emulsified Prime (PEP)".
The time of penetration shall be equal to or less than that of MC-30. The depth of
penetration shall be equal to or greater than that of MC-30.

(e) Delete this subparagraph.

() Polymer Modified Emulsified Asphalt. Polymer modified emulsified asphalts, e.g. SS-1hP,
CSS-1hP, CRS-2P (formerly CRSP), CQS-1hP (formerly CSS-1h Latex Modified) and
HFRS-2P (formerly HFP) shall be according to AASHTO M 316, except as follows.

(1) The cement mixing test will be waived when the polymer modified emulsion is being
used as a tack coat.

(2) CQS-1hP (formerly CSS-1h Latex Modified) emulsion for micro-surfacing treatments
shall use latex as the modifier.

(3) Upon examination of the storage stability test cylinder after standing undisturbed for
24 hours, the surface shall show minimal to no white, milky colored substance and
shall be a homogenous brown color throughout.

(4) The distillation for all polymer modified emulsions shall be performed according to
AASHTO T 59, except the temperature shall be 374 + 9 °F (190 £ 5 °C) to be held for
a period of 15 minutes and measured using an ASTM 16F (16C) thermometer.

(5) The specified temperature for the Elastic Recovery test for all polymer modified
emulsions shall be 50.0 + 1.0 °F (10.0 £ 0.5 °C).
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(6) The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in lieu
of Ash Content and shall meet a minimum of 97.5 percent.

(g) Non-Tracking Emulsified Asphalt. Non-tracking emulsified asphalt NTEA (formerly SS-

1vh) shall be according to the following.

Test Requirement
Saybolt Viscosity at 77 °F (25 °C),

(AASHTO T 59), SFS 20-100
Storage Stability Test, 24 hr, (AASHTO T 59), % 1 max.
Residue by Distillation, 500 + 10 °F (260 = 5 °C), or
Residue by Evaporation, 325 £ 5 °F (163 + 3 °C),

(AASHTO T 59), % 50 min.
Sieve Test, No. 20 (850 pm), (AASHTO T 59), % 0.3 max.

Tests on Residue from Evaporation
Penetration at 77 °F (25 °C), 100 g, 5 sec,

(AASHTO T 49), dmm 40 max.
Softening Point, (AASHTO T 53), °F (°C) 135 (57) min.
Ash Content, (AASHTO T 111), % Y 1 max.

1/ The Solubility in Trichloroethylene test according to AASHTO T 44 may be run in
lieu of Ash Content and shall meet a minimum of 97.5 percent

The different grades are, in general, used for the following.

Grade Use
SS-1, SS-1h, RS-1, RS-2, CSS-1, CRS-1, CRS-2, Tack Coat
CSS-1h, HFE-90, SS-1hP, CSS-1hP,
NTEA (formerly SS-1vh)
PEP Prime Coat

RS-2, HFE-90, HFE-150, HFE-300,
CRS-2P (formerly CRSP), HFRS-2P (formerly HFP),
CRS-2, HFRS-2

Bituminous Surface Treatment

CQS-1hP (formerly CSS-1h Latex Modified)

Micro-Surfacing
Slurry Sealing
Cape Seal”

80415

37



EQUIPMENT PARKING AND STORAGE (BDE)

Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.
“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or

nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft

(2.5 m) from the open traffic lane. For other periods of time during working and for all

nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”

80388
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HOT-MIX ASPHALT - BINDER AND SURFACE COURSE (BDE)

Effective: July 2, 2019
Revised: November 1, 2019

Description. This work shall consist of constructing a hot-mix asphalt (HMA) binder and/or surface
course on a prepared base. Work shall be according to Sections 406 and 1030 of the Standard
Specifications, except as maodified herein.
Materials. Add the following after the second paragraph of Article 1003.03(c):
“For mixture IL-9.5FG, at least 67 percent of the required fine aggregate fraction shall
consist of either stone sand, slag sand, steel slag sand, or combinations thereof meeting
FA 20 gradation.”
Revise Article 1004.03(c) to read:

“(c) Gradation. The coarse aggregate gradations shall be as listed in the following table.

Use Size/Application Gradation No.

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20

Class A-1 1/2 in. (13 mm) Seal CA 15

Class A-2 & A-3 Cover Coat CA 14
IL-19.0 CA11Y

SMA 12.5 % CA 13, CA14,0or CA 16

HMA High ESAL SMA 9.5? CA130rCA16°%
IL-9.5 CA 16
IL-9.5FG CA 16

HMA Low ESAL IL-19.0L CA11Y
IL-9.5L CA 16

1/ CA 16 or CA 13 may be blended with the CA 11.

2/ The coarse aggregates used shall be capable of being combined with stone sand, slag
sand, or steel slag sand meeting the FA/FM 20 gradation and mineral filler to meet the
approved mix design and the mix requirements noted herein.

3/ The specified coarse aggregate gradations may be blended.”

HMA Nomenclature. Revise the “High ESAL” portion of the table in Article 1030.01 to read:

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75,
SMA 12.5, SMA 9.5

“High ESAL Binder Courses
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IL-9.5, IL-9.5FG,
SMA 12.5, SMA 9.5”

Surface Courses

Mixture Design. Revise the table in Article 1030.04(a)(1) and add SMA 9.5 and IL-9.5FG mixture
compositions as follows:

“HIGH ESAL, MIXTURE COMPOSITION (% PASSING) ¥

Sieve Size

SMA 12.5 %/ SMA 9.5 % IL-9.5FG

min. max. min. max. min. max.

lin.
(25 mm)
3/4in.
(19 mm)
1/2 in.
(12.5 mm)
3/8in.
(9.5 mm)
#4
4.75 mm)
#8
(2.36 mm)
#16
(1.28 mm)
#30
(600 um)
#50
(300 um)
#100
(150 pum)
#200
(75 pm)
#635
(20 um)
Ratio of
Dust/Asphalt 1.0
Binder

100 100

90 99 95 100 100

50 85 70 95 90 100

20 40 30 50 60 75

16 244 20 30 45 60

21 25 40

18 15 30

15 8 15

8.0 11.0% 8.0 11.0% 4.0 6.5

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve
for surface courses with Ndesign = 90.
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